P.W.D-12
SECTION-I

LUMP SUM TENDER AND CONTRACT FOR WORKS
GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR

1. All work proposed for execution by contract will be notified in a form of invitation to
tender posted in public places and signed by the Divisional Officer.

This form will state the work to be carried out, as well as the date for submitting and
opening, tenders and the time allowed for carrying out the work: also the amount of
earnest — money to be deposited with the tender, and the amount of the security
deposit to be deposited by the successful, tenderer and the percentage to be deducted
from bills. Copies of the specification, drawings, and any other documents, required
in connection with the work, signed for the purpose of identification by the Divisional
Officer will also be open for inspection by the contractor (s) at the office of the
Division Officer during officer hours.

2. A tender by a firm must be signed separately by each member thereof, or, in the event
of the absence of any partner, it must be signed on his behalf by a person holding a
power of attorney authorizing him to do so, such power of attorney to be produced
with the tender.

3. Receipts for payments made on account of a work, when executed by a firm, must
also be signed by the several partners, except where the contractors are described in
their tender as a firm in which case the receipts must be signed in the name of the
firm by one of the partners, or by some other person having authority to give effectual
receipts for the firm.

4. Any person who submits a tender must fill up the usual printed form, stating the sum
of money for which he is willing to undertake the work. Only one sum shall be
named. Tenders,
which propose any alternations in the work specified in the said form of invitation to
tender or in the time allowed for carrying out the work, or which contain any other
conditions of any sort, will be liable to rejection. No Single tender shall include more
than one work but contractor (s) who wish to tender for two or more works shall
submit a separate tender for each. Tender must have the name and number of the
work to which they refer written outside the envelope.

5. The Divisional Officer or his duly authorized assistant will open tenders in the presence
of any intending contractor (S) who may be present at the time, and will enter the amounts
of the several tenders in a comparative statement in a suitable form. In the event of a
tender being accepted, a receipt for the earnest- money forwarded therewith shall there
upon be given to the contractor (s) who shall thereupon for the purpose of identification
sign copies of the specifications and other documents mentioned in Rules 1. In the event
of a tender being rejected the earnest —money forwarded with such unaccepted tender
shall thereupon be returned to the contractor (s) making the same.
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The officer inviting tender shall have the right of rejecting all or any of the tenders and
will not be bound to accept the lowest tender.

The receipt of an accountant or clerk for any money paid the contractor(s) will not be
considered as any acknowledgement of payment to the Divisional Officer and the
contractor (s) shall be responsible for seeing that he / they procure (s) a receipt signed by
the Divisional officer, or a duly authorized cashier.

The memorandum of work tendered for, and the scheduled of materials to be supplied by
the Department of Hydro Power Development and their issue rates, shall be filled in and
completed in the office of the Divisional Officer before the tender form is issued. If a
form is issued to an intending tenderer without having been so filled in and completed he
shall request the office to have this done before he completes and delivers his tender.

CONDITIONS OF CONTRACT

Interpretation of Clauses: -

The Governor means the Governor of Arunachal Pradesh.
The Government means Government of Arunachal Pradesh.
The Divisional Officer means the Executive Engineer of the Division Concerned.

The Superintending Engineer means the Superintending Engineer, Department of Hydro
Power Development of which the Divisional Officer is subordinate.

The Chief Engineer means the Chief Engineer, Department of Hydro Power
Development, Itanagar of which the Superintending Engineer is subordinate.

The expressions “works” or “work” where used in these conditions shall unless there be
something either in the subject or context repugnant to such construction, be construed
and taken to mean the works by or by virtue of the contract to be executed, whether
temporary or permanent, and whether, original, altered, substituted or additional.

Words importing the singular number only include the plural number and vice versa.

The Department shall deduct 10 % of the contract value of each running bill on pro-rata
basis as Security Deposit which shall be released by the Department after 6(six) months
from the date of taking over of the machines by the Department after successful
commissioning and continuous operation of the plant during the period.

Alternately the contractor shall deposit security @ 10 % of contract value in the form of
bank draft, FDR / CDR or Govt. interest bearing security pledged in favour of Executive
Engineer (C), Ziro Civil Division, DHPD, Ziro, Lower Subansiri District (A.P.) or Bank
Guarantee from a Nationalized Bank of India duly executed on non-judicial stamp paper
of requisite value in the prescribed enclosed format. The above security shall be sent
within 15 day of award of contract. The validity of the security in any of the above form
shall be kept valid till 6 (six) months after taking over the machines by the Department
after successful commissioning and continuous operation of the plant during the period.



The contractor(s) is / are to provide everything of every sort and kind (with the exceptions
noted in the scheduled attached) which may be necessary and requisite for the due and
proper execution of the several works included in the contract whether original or altered
according to be true intent and meaning of the drawings and specifications taken together,
which are to be signed by the Divisional Officer and the contractor(s) whether the same
may or may not be particularly described in the specifications or shown on the drawings
provided that the same are reasonable to be inferred there from and in case of any
discrepancy between the drawings and the specifications the Divisional Officer is to
decide which shall be followed.

The contractor(s) is/are to set out the whole of the works in conjunction with an officer to
be deputed by the Divisional Officer, and during the progress of the works to amend on
the requisition of the Divisional Officer any errors which may arise there in and provide
all the necessary labour, and materials for doing so. The contractor(s) is/ are to provide all
plan, labours and materials (with the exceptions noted in the schedule attached) which
may be necessary and requisite for the works. All materials and workmanship are to be
the best of their respective kinds. The contractor(s) is/are to leave the works in all respects
clean and perfect at the completion there of

Complete copies of the drawings and specifications signed by the Divisional Officer shall
be furnished by him to the contractor (s) for his/heir own use, and the same or copies
thereof shall be kept by the contractor(s) on the site of the work

All work under or in course of execution or exacted in pursuance of the contactor shall at
all times be open to the Inspection and supervision of the divisional officer and his
subordinates and the contractor (s) shall at all times during the usual working hours, and
at all other times at which reasonable notice of the intention of the Divisional Officer or
his subordinate to visit the works shall have been given to the contractor (s), either
himself/ themselves be present to receive orders and instructions or have a responsible
agent duly accredited in writing present for that purpose. Orders given to the
contractor(s)’ agent shall be considered to have the same force as if they had been given
to the contractor (s) himself/themselves. The Divisional Officer may require the
contractor(s) to dismiss any person in the contractor(s)’ employ upon the work who may
be incompetent or misconduct himself and the contractor (s) is/are forth with to comply
with such requirements.

All work and materials brought and left upon the ground by the contractor(s) or by
his/their orders for the purpose of forming part of the works are to be considered to be the
property of Government of A.P and the same are not to be removed or taken away by the
contractor(s) or any other person without the special license and consent in writing of the
Divisional Officer, but the Government of A.P is not to be in any way answerable for any
loss or damage which may happen to or in respect of any such work or materials either by
the same being lost or stolen or injured by weather or otherwise.

The Divisional Officer has full power to require the removal from the premises of all
materials which in his opinion are not in accordance with the specification and in case of
default he Divisional Officer is to be at liberty to employ other person to remove the same
without being answerable or accountable for any loss or damage that may happen or arise
to such materials. The Divisional Officer is also to have full power to require other proper
materials to be substituted therefore and in case of default the Divisional Officer may
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cause the same to be supplied and all costs which may attend such removal and
substitution are to be borne by the contractor(s).

If in the opinion of the Divisional Officer any of work have been executed with or
defective workmanship the contractor (s) is/are when required by the Divisional Officer
forthwith to re-execute the same and to proper workmanship.

The Security Money deposit by the Contractor at the time of Acceptance of the tender
shall be released after 3 months of completion of work if there is no complaint received
regarding labour disputes etc. against the Contractor for this particular work.

From the commencement of the works to the completion of the same they are to be under
the contractor(s) charge. The contractor (s) is/are to be held responsible for and to make
good all injuries, damages and repairs occasioned or rendered necessary to the same by
fire or other cause and to hold Government harmless from any claims for injuries to
persons or for structural damage to property happening from any neglect, default, want of
proper care or misconduct on the part of the contractor (s) or of any one in his/their
employ during the execution of the works.

The Divisional Officer is to have full power to send workmen upon the premises to
execute fittings and other works not included in the contract for whose operations the
contractor(s) is / are to afford every reasonable facility during ordinary working hours
provided that such operation shall be carried on in such a manner as not to impede the
progress of the work included in the contract but the contractor(s) is/are not to be
responsible for any damage which may happen to or be occasioned by any such fitting or
other works.

The Contractor will not be permitted to sell or sublet the work to any other agency.

In any case in which under clause or clauses of this contract the contractor (s) shall have
rendered himself/themselves liable to pay compensation amounting to the whole of
his/their security deposit (whether paid in one sum or deducted by installment) or
committed a breach of any of the terms contained in relevant clauses, the Divisional
Officer on behalf of the Governor of A.P shall have power: -

To rescind the contract of which rescission notice in writing to the contractor (s) under
the hand of the Divisional Officer shall be conclusive evidence and in which case the
security deposit of the contractor (s) shall stand forfeited, and be absolutely at the
disposal of Government of Arunachal Pradesh.

To employ labour paid by the Department of Hydro Power Development and to supply
materials to carry out the work, or any part of the work debiting the contractor(s) with
the cost of the labour and the price of the materials (of the amount of which cost and
price a certificate of the Divisional Officer shall be final and conclusive) against the
contractor (s) and crediting him/them with the value of the work done: the certificate of
the Divisional Officer as to the value of the work done shall be final and conclusive
against the contractor(s).

To take such part of the work as shall be unexecuted out of his/their hands, and to give
it to another/ other contractor(s) to complete, in which case any expenses which may be
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incurred in excess of the sum which would have been paid to the original contractor (s)
if the whole work hard been executed by him/them (of the amount of which excess the
certificate in writing of the Divisional Officer shall be final and conclusive shall be
borne and paid by the original contractor(s) and may be deducted from any money due
to him/them by the Government under the contract or otherwise or from his/their
security deposit or the proceeds of sale thereof or a sufficient part thereof.

In the event of any of the above courses being adopted by the Divisional Officer the
contractor (s) shall have no claim to compensation for any loss sustained by him/them
by reason of his/their having purchased or procured any materials, or entered into any
engagements, or made any advances on account of, or with a view to the execution of
the work or the performance of the contract. And in case the contract shall be rescinded
under the provision aforesaid, the contractor(s) shall not be entitled to recover or be
paid any sum for any work theretofore actually performed under this contract, unless
and until the Divisional Officer will have certified in writing the performance of such
work and the value payable in respect there of, and he/they shall only be entitled to be
paid the value so certified.

In any case in which any of the powers conferred upon the Divisional Officer by
relevant clause thereof, shall have become exercisable and the same shall not be
exercised, the non- exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the event of
any future case of default by the contractor(s) for which by any clause or clauses hereof
he is/ they are declared liable to pay compensation amounting to the whole of his/ their
security deposit, and the liability of the contractor (s) for past and future compensation
shall remain unaffected. In the event of the Divisional Officer putting in force either of
the powers (a) or (c) vested in him under the preceding clause he may, if he so desires,
take possession of all or any tools, plant, materials and stores, in or upon the work or
the site thereof or belonging to the contractor(s) or procured by him/ them and intended
to be used for the execution of the work or any part thereof paying or allowing for the
same in account at the contract rates, or in case of these not being applicable, at current
market rates to be certified by the Divisional Officer whose certificate thereof shall be
final, otherwise the Divisional Officer may by notice in writing to the contractor(s) or
his/ their clerk of the works, foreman or other authorized agent required him /them to
remove such tools, plant, materials, or stores from the premises (within time to be
specified in such notice); and in the event of the contractor(s) failing to comply with
any such requisition the Divisional Officer may remove them at the contractor(s)
expense or sell them by auction or private sale on account of the contractor(s) and at
his/ their risk in all respects and the certificate of the Divisional Officer as to the
expense of any such removal and the amount of the proceeds and expense of any such
sale be final and conclusive against the contractor(s).

Payment due to the contractor(s)shall, if so desired by him/ them, be made to financing
banks instead of direct to him/them, provided that the contractor (s) furnish(es) to the
Divisional Officer(1) an authorization in the form of a legally valid document like a
power-of-attorney conferring authority on the bank to receive payment and (2) his/ their
own acceptance of the correctness of the account made out as being due to him / them
by the Govt. or his / their signature (s) on the bill or other claim preferred against
Government, before settlement by the Divisional Officer of the account or claim by
payment to Bank. While the receipt given by the Bank holding a power-of-attorney or
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transfer deed from the contractor(s) constitutes a full and sufficient discharged for the
payment, the contractor(s) should wherever possible, present his/ their bills receipt and
discharge through his /their bankers.

16. No, labourer below the age of eighteen years shall be employed on the work.

17.  The contractor shall pay his labourers wages not less in amount than the wages paid for
similar work in the neighborhood.

Explanation-- Payment of Wages to Labours -

(@)

(b)

(©

(d)

()

()

The contractor shall pay not less than fair wage to labourers engaged by him on
the work.

“Fair wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been so notified the
wages prescribed by the Department for the district in which the work is done.

The contractor shall, notwithstanding the provisions of any contract to the
contrary, cause to pay fair wages to labourers indirectly engaged on the work,
including any lab our engaged by his sub- contractors in connection with the said
work, as if the labourers had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement the contractor shall comply
with or cause to be complied with the Department Contractor’s labour regulation
made by Government from time to time in regard to payment of wages, wage
period deduction from wages, recovery of not paid and deduction unauthorizedly
made, maintenance of wage book, wage slip, publication of scale of wages and
other terms of employment, inspection and sub-mission of periodical returns and
all other matter of a like nature.

The Executive Engineer or Sub-Divisional Officer connected shall have the right
to deduct from the money due to the contractor any sum required or estimated to
be required for making good the loss suffered by workers by reason of non-
fulfillment of the condition of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not
justified by the terms of the contract or non observance of the regulations.

Under the provision of the minimum wages Act. 1948 and the Minimum Wages
(Central) Rules 1950, the contractor is bound to allow or cause to be allowed to
the labourers directly or indirectly employed in the works one day’s rest for six
days continuous work and pay wages at the same rates as for duty .In the event
of default, the Executive Engineer or Sub — Divisional Officer concerned shall
have the right to deduct the sum or sums not paid on account of wages for weekly
holiday to any labourers, and pay the same to the persons entitled thereto, from
any moneys due to the contractor.

Vis-a-Vis the Governor of Arunachal Pradesh the contractor shall be primarily
liable for all payments to be made under, and for the observance of the regulations
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aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

The regulations foresaid shall be deemed to be a part of the contract and any
breach thereof shall be deemed to be breach of this contract.

All Safety code as laid down for preserving/ storing blasting materials issued to
the contractor to be observed by him / her.

ii). All safety code as laid down to be observed by the contractor while doing blasting

operations with explosives.

iii) All safety measure to be observed by the contractor while executing earthwork

iv)

vi)

vii)

viii)

against any possibility of injury to the labourers / to any persons due to falling of
excavated earth or otherwise at work site.

All necessary personal safety equipment as considered adequate by Engineer - in-
Charge should be kept available for the use of the persons employed on the side
and maintained in a condition suitable for immediate use, and the contractor
should take adequate steps to ensure proper use of equipment by those concerned.

When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision
should be made for prompt first-aid treatment of all injuries likely to be sustained
during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standard or conditions:-

(a) These shall be of good mechanical construction, sound material and adequate
strength and free from patent defect and shall be kept in good repair and in
good working order.

(b) Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
patent defects.

All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe condition and no scaffold, ladder or equipment shall be
altered or removed while it is in use. Adequate washing facilities shall be provided
at or near places of work.

These safety provisions should be brought to the notice of all concerned by
display on a Notice Board at a prominent place at the work spot. The person
responsible for compliance of the Safety Code shall be named therein by the
Contractor.
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To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the contractor shall be opened to
inspection by the Labour Officer, Engineer-in- Charge of the department or their
representatives.

Notwithstanding the above clause from (i) to (ix) there is nothing in these to
exempt the contractor from the operations of any other Act or Rule in force in the
Republic of India.

The contractor shall submit, by the 4™ and 19" of every month to the Engineer-in-
Charge a true statement showing in respect of the second half of the preceding
month and the first half of the current month, respectively (1) the number of
labourers employed by him on the work,(2) their working hours, (3) the wages
paid to them,(4) the accidents that occurred during the said fortnight showing the
circumstances under which they happened and the extent of damage and injury
caused by them, and (5) the number of female workers who have been allowed
Maternity Benefit according to relevant clause and the amount paid to them
failing which the contractor shall be liable to pay to Government a sum not
exceeding Rs. 120/- for each default or materially incorrect statement. The
decision of the Executive Engineer shall be final, in deducting from any bill due to
the contractor the amount levied as fine.

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement, he contractor shall comply
with or cause to be complied with all rules, framed by Government from time to
time for the protection of health and sanitary arrangements for workers employed
by the Department of Hydro Power Development and its contractor.

Maternity Benefit, Rules for female Workers employed by contractor.
Leave and pay during leave shall be regulated as follows: -

1. Leave:-

0] In the case of delivery: - Maternity leave not exceeding 8 weeks,
4 Weeks up to and including the day delivery and 4 Weeks following that
day.

(i) In case of miscarriage: - Up to 3 weeks from the date of

miscarriage.
Pay:-
In case of delivery: - Leave pay during maternity leave will be at the rate of the
woman’s average daily earnings calculated on the total wages earned on the days
when full time work was done during a period of three months immediately
preceding the date on which she gives notice that she expects to be confined, or at
the rate of forty rupees a day whichever is greater.

In case of miscarriage: - Leave pay at the rate of average daily earnings
calculated on the total wages earned on the days when full time work was done
during a period of 3 months immediately preceding the date of such miscarriage.

Conditions for the grant of Maternity Leave — No Maternity Leave benefit shall be
admissible to a woman unless she has been employed for a total period not
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less than 6 months immediately preceding the date on which she proceeds on
leave.

In the event of the contractor(s) committing a default or breach of any of the
provisions of the Department of Hydro Power Development, A.P. Contractors
Labour Regulations and Model Rules for the protection of health and sanitary
arrangements for the workers as amended from time to time or furnishing of any
information or submitting or filling any statement under the provisions of the
above Regulations and Rules which is materially incorrect he /they shall without
prejudice to any other liability, pay to the Government a sum not exceeding Rs.
120/- for every default, breach or furnishing, making, submitting, filling such
materially incorrect statements and in the event of the contractor(s) defaulting
continuously in this respect, the penalty may be enhanced to Rs. 120/- per day for
each day of default subject to a maximum of 5 per cent of the estimated cost of the
work put to tender. The decision of the Engineer-in-Charge shall be final and
binding on the parties.

The contractor (s) shall at his/their own cost provide his/their labour with a
sufficient no. of huts (hereinafter referred to as the camp) of the following
specifications on a suitable plot of land to be approved by the Engineer-in charge.

The minimum height of each hut at the eve level shall be 7 ft. and the floor area to
be provided will be at the rate of 30 sq. ft. for each member of the worker’s family
staying with the labourer.

The contractor(s) shall in addition construct suitable cooking places having a
minimum area of 6' x 5' adjacent to the hut for each family.

The contractor (s) shall also construct temporary latrines and urinals for the use of
the labourers each on the scale of not less than four per each one hundred of the
total strength, separate latrines and urinals being provided for women.

The contractor(s) shall construct sufficient number of bathing and washing places,
one unit for every 25 persons residing in the camp. These bathing and washing
places shall be suitably screened.

All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or
other suitable local materials as may be approved by the Engineer-in - Charge. In
case of sun-dried bricks, the walls should be plastered with mud gobri on both
sides. The floor may be kutcha but plastered with mud gobri and shall be at least
6" above the surrounding ground. The roofs shall be laid with thatched or any
other materials as may be approved by the Engineer-in-Charge and the contractor
shall ensure that throughout the period of their occupation the roofs remain water-
tight.

The contractor(s) shall provide each hut proper ventilation,

All doors and windows ventilators shall be provided with suitable for security
purposes.

There shall be kept an open space of at least 8 yards between the rows of huts
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which may be reduced to 20 ft. according to the availability of site with the
approval of the Engineer-in-charge, back to back construction will be allowed.

Water Supply- The contractor(s) shall provide adequate supply of water for the
use of labourers. The provision shall not be less than 2 gallons of pure and whole-
some water per head per day for drinking purposes and 3 gallons of clean water per
head per day for bathing and washing purposes. Where piped water supply is
available, supply shall be at stand posts and where the supply is from wells or river,
tanks which may be of metal or masonry, shall be provided. The contractor (s)
shall also at his/their own cost make arrangements for laying pipe lines for water
supply to his/their labour camp from the existing mains wherever available and shall
pay all fees and charges therefore.

The site selected for the camp shall be high ground, removed from
jungle.

Disposal of Excreta -- The contractor (s) shall make necessary arrangements for
the disposal of excreta from the latrines by trenching or incineration which shall
be according to the requirements laid down by the Local Health Authorities, if
trenching or incineration is not allowed, the contactor (s) shall make arrangements
for the removal of the excreta through the Municipal Committee/Authority and
inform it about the number of labourers employed so that arrangement may be
made by such committee/authority for the removal of the excreta. All charges on
this account shall be borne by the contractor and paid direct by him to the
municipality /authority. The contractor shall provide one sweeper for every 8 seats
in case of dry system.

Drainage:- The contractor(s) shall provide efficient arrangements for draining
away sullage water so as to keep the camp neat and tidy.

The contractor(s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accident to the workers.

Sanitation:- The contractor(s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the Local Public Health
and Medical Authorities.

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to be applied to the use of Government
without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

Where the contractor is a partnership firm, the previous approval in writing of the
Engineer-in-Charge shall be obtained before any change is made in the
constitution of the firm. Where the contractor is an individual or a Hindu
undivided family business concerns such approval as foresaid shall likewise be
obtained before the contractor enters into any partnership agreement where under
the partnership firm would have the right to carry out the work hereby undertaken
by contractor. If previous approval as aforesaid is not obtained the contractor shall
be deemed to have been assigned in contravention of Clause hereof and the same
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action may be taken and same consequences shall ensure as provided in the said
clause hereof.

In the case of any disputes arising out of the meaning of any provision under this
agreement or specification etc., the case may be referred to a person of the rank of
Superintending Engineer, the appointment of which is to be made by the Secretary
(Power), Govt. of Arunachal Pradesh, for arbitration under relevant law.

In the case of any class of work for which there is no such specification as is
mentioned in Rulel, such work shall be carried out in accordance with the district
specification, and in the event of there being no district specification, then in such
case the work shall be carried out in all respect in accordance with the instructions
and requirement of the Divisional Officer.

In every case in which by virtue of the provision of section 12, subsection (1) of
the workmen’s Compensation Act, 1923 Government is obliged to pay
compensation to a workman employed by the contractor(s), in execution of the
works, Government will recover from the contractor(s) the amount of the
compensation so paid, and without prejudice to the rights of Government under
Section 12, Sub-section (2) of the said Act, Government shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by Government to the contractor(s) whether under this
contract or otherwise.

Government shall not be bound to contest any claim made against it under Section
12, sub-section (1) of the said Act, except on the written request of the
contractor(s) and upon his/their giving to Government full security for all costs for
which Government might become liable in consequence of contesting such
claims.

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Superintending Engineer of the
Circle for time being who shall be entitled to direct at what point or points and in
what manner they are to be commenced and from time to time carried on.

Without prejudice to any of the rights or remedies under this contract, if the
contractor dies, the Divisional Officer on behalf of the Government of A.P shall
have the option of terminating the contract without compensation to the
contractor.

whenever any claim, against the contractor for the payment of a sum or money
arises out of or under the contract. Govt. shall be entitle to recover such sum by
appropriating in part or whole the security deposit of the contractor, and to sell
any Government Promissory Notes, etc. forming the whole or part of such
security. In the event of the security being insufficient or if no security has been
taken from the contractor, then the balance or the total sum recoverable, as the
case may be, shall be deducted from any sum then due or which at any time
thereafter may become due from the contractor under this or any other contract
with Govt. should this sum be not sufficient to cover the full amount recoverable,
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the contractor shall pay to Govt. on demand the balance remaining due.

Govt. shall have the right to cause an audit and technical examination of the works
and the final bill of the contractor including all supporting vouchers, abstracts, etc,
to be made after payment of the final bill and if as a result of such audit and
technical examination and a sum is found to have been overpaid in respect of any
work done by the contractor under the contract or any work claimed by him to
have been done by him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of the overpayment and it shall
be lawful for Govt. to recover the same from him in the manner prescribed in sub-
clause(1) of this clause or in any other manner legally permissible and if as a
result of audit and technical examination, it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed
by him under it, the amount of such under payment shall be duly paid by Govt. to
the contractor.

PROVIDED that Government shall not be entitled to recover any sum
overpaid nor the contractor shall be entitled to payment of any sum paid short
where such payment has been agreed upon between the Engineer or Executive
Engineer on the one hand and the contractor on the other under any term of the
contract permitting payment for work after assessment by the Superintending
Engineer or the Executive Engineer.
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SECTION-1A

GENERAL TERMS AND CONDITIONS

The work shall be carried out as per technical specifications indicated in subsequent
Sections of the specifications and relevant Indian Standard Specifications as applicable.
Although all efforts have been made to make the schedule of quantities as accurate as
possible, however, any item omitted from the schedule but required for proper repairing,
renovation works, successful commissioning and thereafter efficient operation of the
plant at rated capacity shall be deemed to have been included in the schedule and overall
scope of the work without any extra cost and shall have to be executed by the contractor.
The contractor will make their own arrangements for all the T&Ps required for erection
and commissioning of the machines / equipments. The successful firm shall have to make
their own arrangement for carriage of materials etc. to the site of work as well as any
special T&P required, without any extra cost on any account.

Any damage done to the installations shall be made good by the firm on at his own cost
with out any extra payment.

The firm shall give the warranty for a period of 18 (eighteen) months or 8000 hours
whichever is more from the date of taking over after successful completion of trial
operation and demonstration on of designed performance guarantee and generating
capacity against any defects / damage to the equipments supported, repaired, renovated,
overhauled and installed by them.

The firm shall indemnify the department against losses arising out of non —completion of
the work within the stipulated time.

The time of completion of the work shall be reckoned from the date of letter of intent.
The tender shall be governed / executed as per delegation of financial powers of the
CPWD officers and as applicable in the State of Arunachal Pradesh from time to time.
The main objective of the work is to generate rated power (4 X 500 KW) on
commissioning of the machines after R & M works and in the event of failure to achieve
this objective, penalties as deemed fit shall be imposed on the contractor.

Detailed PERT and Bar Chart depicting as many activities as possible with time period
shall be submitted along with the tender failing which tender may not be eligible for
consideration.

On award of the contract if it is found / noticed that the contractor is not proceeding as per
the schedule given in the PERT & BAR Chart, then the Department reserves the right to
terminate the contract and the Earnest money & security Deposit shall be forfeited apart
from imposing liquidated damages.

Department reserves the right to change the scope/ quantity of the work as may be
necessary during the execution of the contract without any extra cost as work being
execution Lump sum Turnkey Tender basis.

All such system/ Equipments/ Components / Works which are necessary for the
completeness of the system as per latest trends & norms and for efficient running of the
project to generate the rated power but not mentioned explicitly shall be a part of the
scope of the contractor. Hence it would be in the interest of the bidder to make an in-
depth inspection of the plant and machineries before submission of tenderer as mentioned
in condition19 of the CPWD Form 6 and the tenderer ought to have identified all such
works.

Power station should be made suitable to operate it in Isolated as well as Grid mode.

The scope of work, duties and responsibilities of the contractor shall also include the
following:
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() Training of Personnel of the Purchaser in Erection, Testing, Operation, trouble
shooting and maintenance of the plant and equipments.

(i) Contractor shall submit instruction manuals for all major equipments (like
Turbines, Governor, CPU, BFU, Alternator, SEU, Breaker, major T&P items,
Relays etc.) whether existing or new, within 90 days of the LOI, The
instruction manuals shall contain full details and drawings of equipments,
erection procedures, testing procedures, operation, troubleshooting and
maintenance procedures. These shall be submitted in 6 copies together with
one copy of the reproducible original drawings/ Sketches forming part of
manuals.

Contractor to Inform Himself Fully

The Contractor shall be deemed to have carefully examined Tender Documents to his
entire satisfaction. If he shall have any doubt as to the meaning of any portion of the
Tender Documents, he shall before submission of Tender clarify from the Purchaser in
order that such doubt may be removed. The Purchaser will provide such clarifications as
may be necessary. Any information otherwise obtained from the Purchaser or the
engineer shall not in any way relieve the Contractor of his responsibility to fulfil his
obligations under the Contract.

The Contractor shall guarantee the successful and satisfactory operation of the equipment
furnished/ repaired under the contract as per the relevant specification within the period
as specified in the Tender.

The Contractor shall further guarantee that the equipment provided by him/ repaired by
and installed under his supervision shall be free from all defects in design, material and
workmanship. The Contractor shall, upon written notice from the Purchaser, fully remedy
free of expenses to the Purchaser such defects as develop under the normal use of the said
equipment within the period as specified in the Tender.

Vetting of all drawings, designs, Technical specifications i/c all sorts of calculations, QAP etc. in
respect of the equipments being supplied under this contract shall be got done by the contractor at
his own cost from the consultants appointed by the DHPD for the purpose.



